
 

 

 
 

DEPARTMENT OF VETERANS AFFAIRS 
VA Northern California Health Care System 

 

CONSTRUCTION SOW 
 

Project # 612-122   MEDICAL SPECIALTIES  

 

1. GENERAL 

 

1.1  The intent of this project is to construct the 17,000sf  Medical Specialties 

building.  

1.2  The work site is located at the VA NCHCS site: 10535 Hospital Way, Mather 

Ca 95655. 

1.3  The construction contractor is required to build in accordance with the drawings, 

specifications, V.A. requirements, and the international building code, as 

provided. 

1.4  The government representative for this project will be Tony Castaneda (916) 

843 7329. All on-site visits and work must be coordinated through the 

representative. 

1.5  All work must comply with the design and specifications, as provided. 

1.6  All testing and third party findings are for information purposes only- all 

decisions rendered by the COR, and subsequently the CO, are final. 

1.7 Inspections provided by V.A. are for general conformity only; the Contractor is 

responsible for his own quality control, and warranty as outlined in the FAR. 

1.8 This project has deduct alternates, as listed in general requirements specification 

section 1.2, statement of bid items.  

1.9 Project duration is 540 days. 

 

2.  SAFETY AND SECURITY 

 

        2.1 Provide a site plan detailing the following:  

 a. The staging area. 

 b. Any traffic flow issues, and plan to lessen the impact on patient access and   

parking. 

 c. Proposed construction fence line. 

        2.2 Provide a list of all workers, with a copy of their drivers license or other 

acceptable picture ID. 



    2.3 Ensure all employees have a VA approved ID with a lanyard or acceptable clip 

device: ID must be worn in a visible location above the waist at all times when on 

campus. 

    2.4 Contractor must provide a SWPPP, and pay all associated fees. 

    2.5 Provide a copy of the PM’s 30 hour OSHA safety course certification. 

    2.6 Ensure that for every trade working, an OSHA competent person in that trade is 

on-site as well.   

    2.7 It’s mandatory that hard hats be worn at all times within construction areas on 

federally owned property. Ensure all employees are aware of this.... there are no 

exceptions. 

    2.8 Ensure the project site is managed by a PM at all times- if the primary PM must 

leave the site, an alternate must be designated via email. 

   2.9 Ensure a VA approved safety officer inspects the project site at least once a week 

and provides a report with any findings and a timeline to correct.  

 

3. SITE INVESTIGATION 

 

 3.1 The contractor is required to perform an adequate site investigation prior to bidding 

in order to ascertain the layout, scope, and limitations of the project building and 

site.  

 3.2 During the site visit note any access issues or limitations. 

 3.3 Ensure any critical site dimensions are verified to be in concert with the drawings.  

 3.4 The V.A. will not consider a Change Order Request for any item that could have 

been reasonably observed and noted during an adequate site investigation.  

 

4. CODES AND STANDARDS 

 

 4.1 Quality control is the contractor’s responsibility. Ensure all work is in compliance 

with the following codes and regulations: 

 

 VA DESIGN GUIDES AND MASTER SPECIFICATIONS 

 2012 IBC 

 VA SEISMIC DESIGN REQUIREMENTS H 18-8 

 ABBAS AND THE VA SUPPLEMENTAL BARRIER FREE 

DESIGN GUIDE 

 NFPA 101 

 VA FIRE PROTECTION DESIGN MANUAL 

 OSHA STANDARDS 

 NEC 

 IPC 

 ACI 318 FOR REINFORCED CONCRETE  

 AISC (STEEL CONSTRUCTION) 

 USGBC REQUIREMENTS FOR LEED SILVER 

CERTIFICATION 

 ASME SAFETY CODE FOR ELEVATORS 



5. SITE SWING SPACE 
 

 Contractor shall: 

 

 5.1 Contract with a GSA approved modular space company to provide modular swing 

space in accordance with the VA provided layout.  

 5.2 Provide new swing space fabricated with new trailers only.  

 5.3 Provide trailer drawings by the modular company for V.A. approval prior to 

fabrication. 

 5.4 Ensure trailer drawings reflect the following considerations: 

 Eight air changes PH for the general building space 

 V.A. JCI card readers at three locations 

 Two wireless ADA auto door push pads, one at the front and one at the 

rear ADA exit 

 Two non-invasive treatment rooms with sheet vinyl flooring and twelve 

air changes, with direct exhaust 

 All exam and treatment spaces must have a handwashing sink in the 

room.  

 Exhaust fans in all restrooms 

 Sheet vinyl floor with a drain in all restrooms 

 A split A/C system for the IT closet 

 A fire alarm system with visual and audio alarm, tied into the site 

notification system; sprinklers are not required  

 Fire extinguishers at all exit doors 

 IT and electrical outlets to match existing T-3 and T-4 

 Fire alarm pull stations at all exit doors 

 Room ID signage at each room to match existing 

 Fire pull and extinguisher signage to match existing 

 5.5 Ensure provided drawings are stamped as a temporary dwelling by the state of 

California.  

 5.6 Connect all utilities to the new swing space, all connections will be provided by the 

V.A. within 5’ of the swing space footprint.  

 5.7 Pull new IT cabling from building 650 connection to the new swing space IT closet- 

using the provided conduit pathway underground.  

 5.8 Ensure the V.A. has accepted the swing space for occupancy prior to moving the 

occupants from T-3 and T-4 into the new swing space.  

 5.9 Build out the entire interior of the trailers to the V.A. approved modular drawings   

(work to be done by modular sub-contractor). 

 5.10 Move all occupants, equipment, furniture and wall hung items from T-3 and T-4 

into the new swing space.  

 5.11 Ensure the move of the T-3 and T-4 occupants takes place over a weekend with 

minimal impact on patient care. 

 5.12 Remove T-3 and T-4 (must be done by trailer owner Williams-Scotsman) when 

approved by COR; main building utilities will be disconnected by the V.A. 



 5.13 Pay for all fees associated with new trailer permits, transport, delivery, leveling, 

skirting, ramps, and overall general set up.  

 5.14 Pay for the swing space trailer lease from the date of the new trailer occupancy 

until the occupancy of the new Medical Specialties building (648). 

 5.15 Pay for all fees associated with the complete removal of the existing T-3 and T-4 

trailers.  

 5.16 Remove existing T-3 and T-4 over a weekend, with minimal impact to patient 

care, and traffic flow. 

 5.17 Meet with the COR, V.A. Police, and Williams-Scotsman representative, to 

coordinate and schedule the removal of T-3 and T-4, at least two weeks prior to 

removal.  

  

6. CONSIDERATIONS AND IMPACT 

 

 6.1 The V.A. will coordinate and review all the drawings from the modular company. 

 6.2 The contractor will not mobilize until the swing space is occupied. 

 6.3 The V.A. will only pay for one month of general conditions prior to Contractor 

mobilization. 

 6.4 The V.A. will manage the build-out construction of the new swing space, and 

inspections up to acceptance.  

 


